

**ESTIMATE#**: 4364

Revision#:



# A-Core of New Mexico | 506 Carmony NE Albuquerque, NM 87107 | Phone# (505) 873-6561 Fax# (505) 994-2017 | Toll Free# | License# 386656

Customer Quoted By

Name: City of BloomfieldName: Myles NelsonDate: 9/1/2020Address: 915 N. 1stPhone#: (505) 350-9158

Contact Name: David Sonnenberg Phone#: (505) 516-9416 Addenda:

Email: dsonnenberg@bloomfieldnm.gov

Job Information

Job Name: Bloomfield Waste Water RFQ#: Customer PO#:

Treatment Plant

Job Location: Project#: Customer Job#:

City: State: New Mexico Bid Due Date: 9/1/2020

## **Scope Of Work**

Quantity	Unit Type	Description of Work	Unit Price	Total
480	LF	Flush Saw cut 6 inch thick concrete walls. (8 60" sections)	\$28.00	\$13,440.00
48	ea	Drop cut through 18" tall 6 inch thick wall to make 10 foot sections for removal	\$45.00	\$2,160.00

\$15,600.00

Page 2 of 2 ESTIMATE#: 4364

### **General Terms & Conditions**

This document is to be accepted within 45 days; otherwise, price is subject to change.

- Protection of existing conditions by others.
- If we hit extra heavy amounts of rebar/steel or anything else unforeseen buried in the concrete that would cause excessive wear or damage to our diamond bits, blades or equipment, we will charge you accordingly for this.
- A-Core Inc. will not be responsible for repairs from cutting buried utilities or structures.
- Contractor is responsible for all layout of cut lines & holes.
- Overtime will be charged for work over 8 hrs per day, nights, after 5 pm and Saturdays
- Double time will apply for work on Sundays and holidays.
- If job does not start on start date, price will change.
- Any added work or change order work will not be done without signed and dated authorized change order, regardless of job schedule.
- Price subject to change if conditions and scope on job vary from this quotation
- If a bond is required there will be a 3% charge
- THIS SUBCONTRACT IS CONTINGENT ON A LACK OF IMPACT BY THE CORONAVIRUS NATIONAL EMERGENCY. Given the existence of the coronavirus pandemic, A-Core will use its best efforts to staff and supply this project to meet the scheduled completion date. However, A-Core reserves its right to seek an excusable extension of time if A-Core or its subcontractors and suppliers are unable to maintain planned crew sizes due to the illness, supply shortages or governmental restraints on business, travel and/or assembly. To the extent that the project is suspended pursuant to the terms of the purchase order/subcontract, A-Core intends to seek additional costs associated with the suspension.

#### Job Exclusions

- All layout to be completed by contractor
- All shoring to be installed and provided by contractor (when applicable)
- X-Raying or scanning by contractor or can be provided by A-Core at an additional charge
- All traffic control, barricades, message boards etc. is to be provided by Contractor
- Any slurry/water control to be provided by & disposed of by Contractor
- Any standby time waiting for access, layout, traffic control, engineer's decision, plant operations, etc., will be charged at an hourly rate
- Contractor to provide all Blue staking & add A-Core Inc. as a duplicate permit holder/rental agreement
- Contractor to provide all access via scaffold, lifts, hoists, etc. to work areas when applicable

### **Special Instructions**

Accepted By (Customer)	A-Core Concrete Specialists
Signature:	Signature: Myles Nelson
Date:	Date: 9/1/2020